STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 03/ 18/ 03 I N LASSEN COUNTY NEAR HALLELUJAH
CONTRACT NUMBER 02- 258504 JUNCTI ON FROM 6.4 KM SOUTH OF LONG
LOCATI ON 02- LAS-395-11.8/24.8 VALLEY CREEK BRI DGE TO 0.2 KM NORTH

CF W LLOW RANCH CREEK BRI DGE

ROADWAY REHABI LI TATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 21 FUND TOTAL HA22 9, 900, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 8, 711, 000. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D

1 9, 047, 623. 00 4

2 9, 224, 646. 50 3

3 10, 247, 182. 00 2

4 12, 360, 484. 10 1

OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 03/19/03
CONTRACT CODE "A '
120 CONTRACT | TEMS

FEDERAL AlID ACNH P395-(197)E

TOTAL NUMBER OF WORKI NG DAYS 250

AMOUNT OVER 336, 623. 00

PERCENT OVER EST 3. 86

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TEI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

916 386-5936
00000008
FAX 916 386-2940

480 784-2910
00587527
FAX 480 968- 7580

831 724-1011
00000089
FAX 831 768-4021

530 891- 6555
00091712
FAX 530 894-6220



02- 258504
02- LAS- 395 S
03/18/03

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2

03/19/03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA

APPLY A LINE
REDDI NG CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA

CLEMENS CONSTRUCTI ON COVPANY
REDDI NG CA

K R C SAFETY
VI SALI A CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

SELBYS SO L
LOOM S CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

GUARD RAI L

STRI PI NG

GRI NDI NG

FENCI NG

DRAI NAGE

SI GNS AND MARKERS

ELECTRI CAL AND TEMPORARY SI GNAL

ERCSI ON CONTRCL

BRI DGE



02- 258504 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/18/03 03/19/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE
VI SALI A CA
CENTRAL FENCE COVPANY FENCI NG
SACRAMENTO CA
CENTRAL STRI PI NG PAVEMENT MARKI NGS
RANCHO CORDOVA CA
DI RT AND AGGREGATE | NTERCHANGE GUARD RAI L
FAI RVI EW OR
FREEMAN ROCK ENTERPRI SE ROADWAY EXCAVATI ON, STORM DRAI N AND ROCK SLOPE PROTECTI ON
BROOKI NGS OR
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND SI GNS
VASI LI A CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL SYSTEM
LI VERMORE CA
SELBYS SO L ERCSI ON CONTRCL
LOOM S CA
SHASTA CONSTRUCTORS BRI DGE WORK

REDDI NG CA



02- 258504 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/18/03 03/19/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
CENTRAL FENCE COVPANY FENCI NG
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PE
RANCHO CORDOVA CA
COLEVAN STEEL REBAR
W NDSOR CA
CONTRACTORS CHEM CAL POLYESTER CONCRETE
HAYWARD CA
DI RT AND AGGREGATE | NTERCHANGE | NC VETAL BEAM GUARD RAI L
FAI RVI EW OR
DI VERSI FI ED CONCRETE CUTTI NG BRI DGE DEMOLI TI ON AND RUMBLE STRI P
SPARKS NV
K R C SAFETY SI GNS AND MARKERS
VI SALI A CA
KIEWT PACI FI C PI LES
CONCCRD CA
SELBYS SO L ERCSI ON CONTROL
LOOM S CA

CONTI NUED ON NEXT PAGE



02- 258504 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

03/18/03 03/19/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STANDARD ENG NEERI NG BOX CULVER, M NOR CONCRETE AND W NGWALLS
BREA CA
VESTERN O L AND SPREADI NG PAVI NG FABRI C
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CENTRAL FENCE FENCI NG
SACRAMENTO CA
CENTRAL FENCE COVPANY FENCI NG

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

STRI PI NG AND MARKI NGS

DI RT AND AGGREGATE | NTERCHANGE | NC GUARD RAI L

FAI RVI EW OR

K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND MARKERS
VI SALI A CA

OWNI  PI PELI NES Pl PES AND ROCK SLOPE PROTECTI ON
RED BLUFF CA

PAR ELECTRI CAL
RENO NV
CONTI NUED ON NEXT PAGE

TEMPORARY S| GNAL SYSTEM ( PARTI AL)



02- 258504

02- LAS- 395 SUMMARY

03/18/03

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 6

03/ 19/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SELBYS SO L ERCSI ON CONTRCL | NC
LOOM S CA

SHASTA CONSTRUCTCRS
REDDI NG CA

ERCSI ON CONTROL

BRI DGES AND BOX CULVERT



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 18/ 03 03/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 4, 500. 00* 4,500. 00
2 070020 WARRANTY LS LUMP SUM 100, 000. 00* 100, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 970 7.50 7,275. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 8, 500. 00* 8, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00* 30, 000. 00
6 074028 TEMPORARY FI BER ROLL M 13, 000 5. 50 71, 500. 00
7 074029 TEMPORARY SI LT FENCE M 2, 400 6. 00 14, 400. 00
8 074030 TEMPORARY STRAW BALE EA 18 19. 00 342.00
9 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00
11 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 13 74. 00 962. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 25, 100 1.05 26, 355. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 45 36. 00 1, 620. 00
14 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 26, 000. 00 52, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 940 45. 00 42,300. 00
17 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 225. 00 12, 600. 00
18 150206 ABANDON CULVERT EA 4 1, 200. 00 4, 800. 00
19 (S) 150605 REMOVE FENCE M 4,540 14. 00 63, 560. 00
20 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 490 32. 00 15, 680. 00
21 (S) 150710 REMOVE TRAFFI C STRI PE M 1, 700 3.25 5, 525. 00
22 (S) 150713 REMOVE PAVENMENT MARKI NG M2 13 54. 00 702. 00
23 150742 REMOVE ROADSI DE S| GN EA 94 160. 00 15, 040. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 1,070 4.10 4,387.00
25 150820 REMOVE | NLET EA 1 285. 00 285. 00
26 150821 REMOVE HEADWALL EA 4 700. 00 2, 800. 00
27 150823 REMOVE DOWNDRAI N EA 19 350. 00 6, 650. 00
28 030764 RESET 600 MVl CONCRETE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
29 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 15, 800 2. 00 31, 600. 00
(45 MM MAXI MUM)
30 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 280 5. 00 26, 400. 00
(60 MM NAXI MUM)
31 153219 REMOVE CONCRETE FLARED END SECTI ON EA 1 415. 00 415. 00
32 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 461 7.00 3,227.00
33 030765 REMOVE STEEL CATTLE GUARD EA 1 2, 000. 00 2, 000. 00
34 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVMP SUM 46, 600. 00* 46, 600. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 45, 000. 00* 45, 000. 00



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 18/ 03 03/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 170101 DEVELOP WATER SUPPLY LS LUVP SUM 5, 000. 00* 5, 000. 00
37 190101 ROADWAY EXCAVATI ON VB 44, 000 21. 00 924, 000. 00
38 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 175 360. 00 63, 000. 00
39 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 45 260. 00 11, 700. 00
40 193114 SAND BACKFI LL VB 21 150. 00 3, 150. 00
41 194001 DI TCH EXCAVATI ON VB 68 23. 00 1, 564. 00
42 197030 EARTH RETAI NI NG STRUCTURE MR 120 325. 00 39, 000. 00
(GUARD RAI LI NG
43 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 80 325. 00 26, 000. 00
44 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 960 1.10 3, 256. 00
45 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 18, 000 .65 11, 700. 00
46 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 1, 000. 00 2, 000. 00
47 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 840 100. 00 84, 000. 00
48 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 2, 000 1. 30 2, 600. 00
49 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 2, 000 1. 30 2, 600. 00
50 220101 FI NI SH NG ROADVWAY LS LUMP SUM 40, 000. 00* 40, 000. 00
51 260201 CLASS 2 AGGREGATE BASE VB 6, 890 40. 00 275, 600. 00
52 260301 CLASS 3 AGGREGATE BASE TONN 7,120 28. 00 199, 360. 00
53 390155 ASPHALT CONCRETE (TYPE A) TONN 14, 100 75. 00 1, 057, 500. 00
54 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 22 260. 00 5, 720. 00
REI NFORCI NG FABRI )
55 393001 PAVEMENT REI NFORCI NG FABRI C M2 19, 000 1.20 22, 800. 00
56 394001 PLACE ASPHALT CONCRETE DI KE M 4,100 3.25 13, 325. 00
57 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 350 40. 00 14, 000. 00
AREA)
58 (S) 394054 SHOULDER RUMBLE STRI P STA 380 115. 00 43, 700. 00
(AC, GROUND- I N | NDENTATI ONS)
59 030766 RUBBERI ZED ASPHALT CONCRETE ( WARRANTY) MR 164, 000 17. 00 2,788, 000. 00
60 049351 FURNI SH STEEL PIPE PILE (762 X 15. 88) M 186 185. 00 34, 410. 00
61 (S) 049352 DRI VE STEEL PIPE PILE (762 X 15. 88) EA 12 13, 000. 00 156, 000. 00
62 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 40, 000. 00* 40, 000. 00
63 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 310 800. 00 248, 000. 00
64 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 23 950. 00 21, 850. 00
(TYPE EQ
65 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 23 1, 600. 00 36, 800. 00
66 (F) 510138 CLASS 2 CONCRETE (W NGMALLS) VB 59 760. 00 44, 840. 00
67 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 27 1, 900. 00 51, 300. 00
68 510526 M NOR CONCRETE ( BACKFI LL) VB 24 250. 00 6, 000. 00



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 18/ 03 03/ 19/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 511106 DRI LL AND BOND DOWEL M 146 70. 00 10, 220. 00

70 515041 FURNI SH POLYESTER CONCRETE OVERLAY MB 9 2,100. 00 18, 900. 00

71 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 461 62. 00 28, 582. 00

72 (S) 519117 JONT SEAL (MR 30 MV) M 34 105. 00 3, 570. 00

73 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 14, 860 1.10 16, 346. 00

74 (SF) 520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 5, 505 2.20 12, 111. 00

75 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 14, 400 3.10 44, 640. 00
( BRI DGE)

76 566011 ROADSI DE SI GN - ONE POST EA 67 370. 00 24, 790. 00

77 566012 ROADSI DE SI GN - TWDO POST EA 29 625. 00 18, 125. 00

78 620909 450 MM ALTERNATI VE PI PE CULVERT M 35 150. 00 5, 250. 00

79 620913 600 MM ALTERNATI VE Pl PE CULVERT M 190 240. 00 45, 600. 00

80 620924 900 MM ALTERNATI VE PI PE CULVERT M 42 380. 00 15, 960. 00

81 664016 450 MM CORRUGATED STEEL PI PE M 40 280. 00 11, 200. 00
(2.77 MM THI

82 664021 600 MM CORRUGATED STEEL PI PE M 23 370. 00 8, 510. 00
(2.77 MM THI CK)

83 664034 900 MM CORRUGATED STEEL Pl PE M 1 575. 00 575. 00
(2.77 MM THI

84 664044 1200 MV CORRUGATED STEEL Pl PE M 24 710. 00 17, 040. 00
(2.77 MM THI CK)

85 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 340 115. 00 39, 100. 00
(2.01 MM THI CK)

86 692086 200 MM ENTRANCE TAPER EA 19 800. 00 15, 200. 00

87 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 2.7 1, 200. 00 3, 240. 00
(3.51 MM THI CK)

88 703278 600 MM SLOTTED CORRUGATED STEEL Pl PE M 1.2 1, 900. 00 2, 280. 00
RISER (2.01 MM THI CK)

89 705044 450 MM STEEL FLARED END SECTI ON EA 8 570. 00 4, 560. 00

90 705045 600 MM STEEL FLARED END SECTI ON EA 9 880. 00 7,920. 00

91 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 2, 000. 00 2, 000. 00

92 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 580. 00 580. 00

93 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 10 800. 00 8, 000. 00

94 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 4 700. 00 2, 800. 00

95 030767 600 MM DEBRI S RACK CAGE (H=1.2M EA 1 2, 200. 00 2, 200. 00

96 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 32 390. 00 12, 480. 00

97 721009 ROCK SLOPE PROTECTI ON VB 170 350. 00 59, 500. 00

(FACI NG, METHOD B)



02- 258504 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 18/ 03 03/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
98 721011 ROCK SLOPE PROTECTI ON VB 33 470. 00 15, 510. 00
(BACKI NG NO. 2, METHOD B)

99 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 890 160. 00 142, 400. 00
100 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 150 180. 00 27, 000. 00
101 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 9 740. 00 6, 660. 00

PROTECTI ON)
102 721619 CONCRETED- ROCK SLOPE PROTECTI ON VB 75 400. 00 30, 000. 00
(1/ 4T, NMETHOD B)
103 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1,810 .70 1, 267. 00
104 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 720 2.10 1, 512. 00
105 (S) 800001 FENCE (TYPE BW METAL POST) M 3, 960 22. 00 87, 120. 00
106 (S) 030768 ANTELOPE FENCE M 300 60. 00 18, 000. 00
107 820108 DELI NEATOR ( CLASS 2) EA 280 40. 00 11, 200. 00
108 820112 MARKER ( CULVERT) EA 120 42.00 5, 040. 00
109 030769 H GHWAY POST MARKER EA 25 48. 00 1, 200. 00
110 820151 OBJECT MARKER ( TYPE L-1) EA 48 40. 00 1, 920. 00
111 (S) 832001 METAL BEAM GUARD RAI LI NG M 930 172.00 159, 960. 00
112 (S) 839521 CABLE RAI LI NG M 84 80. 00 6, 720. 00
113 (S) 839553 END SECTI ON EA 16 160. 00 2, 560. 00
114 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 30 1, 850. 00 55, 500. 00
115 ( SF) 839720 CONCRETE BARRI ER ( TYPE 732) M 59 430. 00 25, 370. 00
116 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 220 42.00 9, 240. 00
117 (S) 030770 THERVOPLASTI C PAVEMENT MARKI NG M2 18 135. 00 2, 430. 00
( RECESSED)
118 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 68, 100 . 60 40, 860. 00
( SPRAYABLE)
119 (S) 850122 PAVEMENT MARKER EA 2, 950 8. 50 25, 075. 00
( RETROREFLECTI VE- RECESSED)
120 999990 MOBI LI ZATI ON LS LUMP SUM 608, 000. 00* 608, 000. 00

TOTAL 9, 047, 623. 00



02- 258504 Bl D245
02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
03/18/03 03/19/03
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
2 50, 000. 00* 50000. 00 100, 000. 00* 100000. 00 260, 000. 00* 260000. 00
3 7.00 6790. 00 8.75 8487. 50 7.30 7081. 00
4 10, 000. 00~ 10000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
5 50, 000. 00* 50000. 00 37, 000. 00* 37000. 00 25, 000. 00* 25000. 00
6 6. 50 84500. 00 10. 00 130000. 00 6. 50 84500. 00
7 9. 00 21600. 00 7.00 16800. 00 7.00 16800. 00
8 140. 00 2520. 00 20. 00 360. 00 150. 00 2700. 00
9 17, 500. 00* 17500. 00 17, 000. 00* 17000. 00 17, 000. 00* 17000. 00
10 150, 000. 00* 150000. 00 498, 034. 00* 498034. 00 375, 000. 00* 375000. 00
11 25.00 325. 00 70. 00 910. 00 21.00 273.00
12 .60 15060. 00 1.00 25100. 00 .45 11295. 00
13 50. 00 2250. 00 36. 00 1620. 00 20. 00 900. 00
14 75, 000. 00* 75000. 00 45, 000. 00* 45000. 00 150, 000. 00* 150000. 00
15 17, 000. 00 34000. 00 12, 000. 00 24000. 00 35, 000. 00 70000. 00
16 40. 00 37600. 00 30. 00 28200. 00 65. 00 61100. 00
17 500. 00 28000. 00 145. 00 8120. 00 220.00 12320. 00
18 480. 00 1920. 00 1, 350. 00 5400. 00 1, 200. 00 4800. 00
19 3. 40 15436. 00 3.00 13620. 00 2.50 11350. 00
20 7.00 3430. 00 20. 00 9800. 00 6. 00 2940. 00
21 2.50 4250. 00 3.00 5100. 00 2.00 3400. 00
22 13. 00 169. 00 52. 00 676. 00 11.00 143. 00
23 90. 00 8460. 00 100. 00 9400. 00 100. 00 9400. 00
24 2.60 2782. 00 4.20 4494. 00 7.00 7490. 00
25 400. 00 400. 00 385. 00 385. 00 500. 00 500. 00
26 390. 00 1560. 00 385. 00 1540. 00 650. 00 2600. 00
27 200. 00 3800. 00 775. 00 14725. 00 350. 00 6650. 00
28 580. 00 1160. 00 1, 200. 00 2400. 00 525. 00 1050. 00
29 1.25 19750. 00 1.25 19750. 00 3.00 47400. 00
30 6. 00 31680. 00 10. 25 54120. 00 18. 00 95040. 00
31 370. 00 370. 00 385. 00 385. 00 500. 00 500. 00
32 6. 50 2996. 50 11.00 5071. 00 7.00 3227. 00
33 5, 500. 00 5500. 00 6, 000. 00 6000. 00 2,500. 00 2500. 00
34 46, 600. 00* 46600. 00 46, 600. 00* 46600. 00 46, 600. 00* 46600. 00
35 150, 000. 00* 150000. 00 150, 000. 00* 150000. 00 150, 000. 00* 150000. 00
36 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
37 19. 00 836000. 00 20. 00 880000. 00 20. 00 880000. 00
38 55. 00 9625. 00 35. 00 6125. 00 350. 00 61250. 00
39 110. 00 4950. 00 180. 00 8100. 00 250. 00 11250. 00




| TEM

40
41
42
43
44
45
46
47
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52
53
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62
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64
65
66
67
68
69
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78

02- 258504
02- LAS- 395
03/18/03

180.

12, 500.
45, 000.
750.
760.

1, 800.
750.

1, 550.
165.
65.

1, 850.
55.
110.

225.
290.
160.

00
00

55000.
344500.
113920.

1057500.
22.
19000.
8610.
10500.
13300.
3362000.

33480.
150000.

45000.
232500.

17480.

41400.

44250.

41850.

3960.
9490.
16650.
25355.
3740.

44580.

19267.

46800.

15075.

8410.
5600.

SUMMARY

OF

REMA/

. 00*
.00
.00
.00
.00
.15
.50
.00
.00
.00
450.

6, 700.
41, 200.
980.

1, 500.
4, 000.
1, 400.
2, 900.
165.

50.

1, 750.
40.

120.
.50
.30
.45
200.
250.
450.

00
00
00*
00
00
00
00
00
00
00
00
00
00

00
00
00

80000.
447850.
142400.

1057500.
22.

40850.

10250.

26250.

28500.

3444000.

83700.

80400.

41200.
303800.

34500.

92000.

82600.

78300.

3960.
7300.
15750.
18440.
4080.

22290.

12661.

35280.

13400.

7250.

15750.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

200. 00 4200
50. 00 3400
275. 00 33000
310. 00 24800
1.00 2960
.62 11160
900. 00 1800
95. 00 79800
1.25 2500
1.25 2500.
100, 000. 00* 100000.
45. 00 310050.
22.00 156640.
85. 00 1198500.
100. 00 2200.
1.00 19000.
2.05 8405.
25. 00 8750.
75. 00 28500.
22.00 3608000.
175. 00 32550.
12, 500. 00 150000.
37, 000. 00* 37000.
905. 00 280550.
905. 00 20815.
1, 215. 00 27945.
665. 00 39235.
1,715.00 46305.
200. 00 4800.
65. 00 9490.
1, 950. 00 17550.
60. 00 27660.
100. 00 3400.
3.00 44580.
3.00 16515.
4.00 57600.
200. 00 13400.
250. 00 7250.
215. 00 7525.



02- 258504 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
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| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 260. 00 49400. 00 490. 00 93100. 00 275. 00 52250. 00
80 330. 00 13860. 00 560. 00 23520. 00 400. 00 16800. 00
81 190. 00 7600. 00 425. 00 17000. 00 250. 00 10000. 00
82 200. 00 4600. 00 440. 00 10120. 00 300. 00 6900. 00
83 2, 000. 00 2000. 00 955. 00 955. 00 500. 00 500. 00
84 410. 00 9840. 00 645. 00 15480. 00 635. 00 15240. 00
85 40. 00 13600. 00 75. 00 25500. 00 75. 00 25500. 00
86 350. 00 6650. 00 290. 00 5510. 00 375. 00 7125. 00
87 850. 00 2295. 00 900. 00 2430. 00 1, 000. 00 2700. 00
88 990. 00 1188. 00 650. 00 780. 00 850. 00 1020. 00
89 370. 00 2960. 00 300. 00 2400. 00 225.00 1800. 00
90 400. 00 3600. 00 350. 00 3150. 00 450. 00 4050. 00
91 450. 00 450. 00 1, 900. 00 1900. 00 1, 000. 00 1000. 00
92 380. 00 380. 00 310. 00 310. 00 225.00 225. 00
93 400. 00 4000. 00 360. 00 3600. 00 450. 00 4500. 00
94 890. 00 3560. 00 865. 00 3460. 00 1, 250. 00 5000. 00
95 1, 360. 00 1360. 00 660. 00 660. 00 500. 00 500. 00
96 220. 00 7040. 00 120. 00 3840. 00 130. 00 4160. 00
97 135. 00 22950. 00 120. 00 20400. 00 95. 00 16150. 00
98 150. 00 4950. 00 120. 00 3960. 00 150. 00 4950. 00
99 105. 00 93450. 00 60. 00 53400. 00 60. 00 53400. 00
100 110. 00 16500. 00 60. 00 9000. 00 80. 00 12000. 00
101 230. 00 2070. 00 150. 00 1350. 00 390. 00 3510. 00
102 280. 00 21000. 00 60. 00 4500. 00 120. 00 9000. 00
103 .85 1538. 50 1.00 1810. 00 1.75 3167. 50
104 10. 00 7200. 00 2.30 1656. 00 2.00 1440. 00
105 12. 00 47520. 00 11.50 45540. 00 11.69 46292. 40
106 16. 00 4800. 00 14. 75 4425. 00 15. 00 4500. 00
107 42.00 11760. 00 40. 00 11200. 00 40. 00 11200. 00
108 45. 00 5400. 00 40. 00 4800. 00 40. 00 4800. 00
109 50. 00 1250. 00 45. 00 1125. 00 45. 00 1125. 00
110 42. 00 2016. 00 40. 00 1920. 00 40. 00 1920. 00
111 65. 00 60450. 00 60. 00 55800. 00 60. 00 55800. 00
112 40. 00 3360. 00 65. 00 5460. 00 37. 80 3175. 20
113 750. 00 12000. 00 700. 00 11200. 00 700. 00 11200. 00
114 1, 800. 00 54000. 00 1, 800. 00 54000. 00 1, 800. 00 54000. 00
115 400. 00 23600. 00 450. 00 26550. 00 420. 00 24780. 00
116 50. 00 11000. 00 40. 00 8800. 00 43. 00 9460. 00
117 150. 00 2700. 00 125. 00 2250. 00 125. 00 2250. 00




02- 258504
02- LAS- 395 SUMMARY OF
03/18/03
------------------------------- R T e TP R EP PN
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
.60 40860. 00| .55 37455. 00
8. 00 23600. 00| 8. 20 24190. 00|
910, 000. 00* 910000. 00| 1, 000, 000. 00* 1000000. 00
9, 224, 646. 50 10, 247, 182. 00

REMAI NI NG BI DDERS

FOURTH
Bl D AMOUNT
.50 34050. 00
7.00 20650. 00

2,900,000:00* 2900000. 00

12, 360, 484. 10

Bl D245
PACE 14
03/19/03



